

WORLDWIDE FACILITIES, INC

725 FIGUEROA STREET, STE. 1900 / LOS ANGELES, CA 90017

PHONE (213) 236-4535 / FAX (213) 486-0094

LIC # 0414108

Builder's Risks Application

Insured: _____
Address: _____
Contact: _____

General Contractor: _____
Address: _____
Contact: _____
Years Exper.: _____
of Current Proj.: _____

Construction Location: _____

Construction Term: _____

Description of work
To be constructed: _____

CONSTRUCTION

Filled Land: Yes/No
Construction Type: _____
Foundation Type: _____
of Floors: _____
of Floors Above Ground: _____
of Floors Below Ground: _____
Total Square Footage: _____

PROTECTION

Fire Department: Yes/No
Watchman at Job Site: Yes/No
Job Site Fully Fenced: Yes/No
Job Site Lighted: Yes/No
Job Site Near Brush
Area: Yes/No

REQUESTED LIMITS \$ _____

Hard Costs Total: \$ _____

Soft Costs Total: \$ _____

WORLDWIDE FACILITIES, INC

725 FIGUEROA STREET, STE. 1900 / LOS ANGELES, CA 90017

PHONE (213) 236-4535 / FAX (213) 486-0094

LIC # 0414108

Soft Costs including but not limited to:

Advertising and Promotional Expenses \$ _____
Architectural/Engineering Fees \$ _____
Audit and Bookkeeping Services \$ _____
Commissions/Renegotiating Fees \$ _____
Fees for Licenses and Permits \$ _____
Interest on Construction Loan \$ _____
Realty Taxes and Other Assessments \$ _____
Rental/Lease Expense of Const. Equip. \$ _____
Legal and Accounting Fees \$ _____
Insurance Premium for Builders Risks \$ _____

REQUESTED CAUSES OF LOSS COVERAGE

All Risks Fire: Yes/No
Earthquake: Yes/No
Flood: Yes/No

REQUESTED DEDUCTIBLES

All Risks \$5,000/\$10,000/\$25,000 or higher
Earthquake _____
Flood _____

CONSTRUCTION STATUS: Mid Term / Ground Up

If Mid Term, complete the following:

Percentage of work completed: _____

Detailed Description of remaining work to complete:

Prior Carrier: _____

Any Losses During Construction: Yes / No (Attach Loss Runs)

Reason For Delays:

Is Financing in Place: Yes / No

Current Lender: _____